TRITON® APX QUICKSTART IMPLEMENTATION PACKAGE

TRITON AP-DATA DISCOVER
ONSITE DELIVERY,
SMALL/MID-SIZE COMPANY

PART NUMBER: DD08-X-XX00-N
TRITON AP-DATA DISCOVER QUICKSTART IMPLEMENTATION ONSITE
Overview

Proficiency and precision are necessary to effectively implement quality security solutions. To help you get the most out of your TRITON® APX AP-DATA solution, FORCEPOINT provides implementation packages to:

- Deploy your solution efficiently and effectively
- Optimize your security policies
- Maximize your satisfaction with the implementation experience

Deliverables and Responsibilities

**DELIVERY PERSONNEL WILL WORK CLOSELY WITH CLIENT STAFF TO PERFORM THE FOLLOWING ACTIVITIES:**

- Facilitate a kick-off meeting to provide an overview of the engagement process, including the responsibilities of each party
- Plan and schedule the installation and implementation activities
- Support the completion of the following activities within the framework of the environment size:
  - MS SQL & AD Integration
  - Discovery Policy / Rule creation via advanced Forcepoint classifiers
- Knowledge Transfer
  - Generic System and Architecture Overview
  - System Navigation
  - Rule/Policy Creation
  - User/Group Creation
  - Local Events, Alerting and Settings
  - Basic Reporting and Workflow

**CLIENT REQUIREMENTS, RESPONSIBILITIES AND RESOURCE AVAILABILITY**

The client must be able to provide the following components:

- FORCEPOINT licenses
- SQL database and database accounts
- AD service account
- Availability of infrastructure, management, and network resources
- Completed pre-installation items identified via online project management tool
- Scheduled downtime

Client will be contacted within 48 hours of their order being processed to schedule the project kick-off call. Actual engagement dates will be determined during the kick-off call, typically about two weeks from that call. Earlier implementation dates may be accommodated depending on availability of delivery team.
TRITON QUICKSTART IMPLEMENTATION PACKAGE

Package Limitations

This installation will not replace a Data Security Assessment in which data is scanned and classified
This implementation will not enable a finely tuned set of DLP rules which thereby enable significant blocking actions
- This implementation does not address any other TRITON® APX Modules other than the Data Discover Module
- This implementation does not include customization of Architecture/Design documents, Project Plans and “As Built” records and documentation
- Customer should not expect “on-demand” live support, outside planned implementation dates.
- The services within this offering are provided as described, with no changes

Terms & Conditions

- The implementation package is provided pursuant to the Subscription Agreement
- Implementation work must begin within 90 days of the Order or Subscriber forfeits the implementation package
- Implementation work must be completed within 6 months from project start or the Order Subscriber forfeits the implementation package
- Subscriber’s assent to the Subscription Agreement constitutes acceptance of the above terms and conditions
- Deliverables within this package are non-negotiable

Applicable add-on Options

- Performance Tuning - HTTPS: Allows implementation of TRITON’s advanced HTTPS feature. Enables organizations to decrypt traffic destined for categories such as Social Networking and Webmail.
- Data Security Extensive Tuning: Creates customized DLP policies/rules utilizing custom classifiers to better address unique, unstructured data loss incidents. Includes multiple interactions with delivery resources to interpret results and tune policies/rules.
- Additional implementation options are available at www.forcepoint.com/QUICKSTART

FOR MORE INFORMATION OR PRICING, CONTACT YOUR FORCEPOINT REPRESENTATIVE, PARTNER, OR CALL: +1 800-723-1166

© 2016 FORCEPOINT. All rights reserved. [v01-28-16]
[PS-QSDATADISCOVERONSITE]